STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 04/ 21/ 04 IN KINGS COUNTY I N LEMOORE AT 04/ 22/ 04
CONTRACT NUMBER 06-474104 18TH AVENUE OVERCROSSI NG CONTRACT CODE 'D '
LOCATI ON 06- KI N-198- R10. 8 54 CONTRACT | TEMS
LEFT TURN LANE S| GNAL FEDERAL Al D ACST-P198-(044)E

PH P198- (044) E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 13. 0%

PROPGOSALS | SSUED 6 FUND TOTAL HB1 749, 000 TOTAL NUMBER OF WORKI NG DAYS 145
NUMBER OF Bl DDERS 2 ENG NEERS EST 733, 000. 00 AMOUNT OVER 45, 214. 00 PERCENT OVER EST 6. 17
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 778, 214. 00 2 GRANI TE CONSTRUCTI ON COVPANY 831 724-1011
00000089
P O BOX 50085 FAX 831 768-4021
WATSONVI LLE CA  95077- 5085
2 931, 531. 90 1 LEES PAVI NG | NC 559 651-1337
00282929
1212 N PLAZA DRI VE FAX 559 651-2335

VI SALI A CA 93291



06- 474104 Bl D245

06- KI N-198 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

04/ 21/ 04 04/ 22/ 04
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 A C DI KE COVPANY ASPHALT CONCRETE DI KE
LI NCOLN CA
B D S CONSTRUCTI ON M NOR CONCRETE AND M SCELLANEOUS CONSTRUCTI ON
CHOWNCHI LLA CA
MADCO ELECTRI C SI GNAL AND LI GHTI NG
SELVA CA
OUR VALLEY FENCE CHAI'N LI NK RAI LI NG
RI DGECREST CA
PCN VETAL BEAM GUARD RAI L
BYRON CA
REYCO SM TH AND REYNCLDS ERCSI ON CONTROL | NC LANDSCAPE AND | RRI GATI ON
CORONA CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS, M SCELLANEQUS S| GNS

NI POMO CA



06- 474104
06- KI N-198
04/ 21/ 04

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 3
04/ 22/ 04

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

APCO
GOSHEN CA

CHAMPI  FENCE
HANFORD CA

FRESNO CONCRETE
FRESNO CA

K R C SAFETY
VI SALI A CA

MADCO
SELVA CA

OUR VALLEY FENCE
RI DGECREST CA

PENHALL COVPANY
VI SALI A CA

REYCO SM TH AND REYNCLDS
CORONA CA

SAFETY STRI PI NG SERVI CE
GOSHEN CA

ASPHALT CONCRETE DI KE

CHAI'N LI NK RAIL

CONCRETE

TRAFFI C CONTROL

ELECTRI CAL

VETAL BEAM GUARD RAI L

GRI NDI NG

ERCSI ON CONTRCL

STRI PI NG



06- 474104 Bl D245

06- KI N- 198 CONTRACT PROPOSAL OF LOW BI DDER PAGE 4
04/ 21/ 04 04/ 22/ 04

| TEM | TEM UNIT OF ESTI MATED

NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D ANOUNT

1 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 2, 000. 00* 2, 000. 00

PREVENTI ON PLAN

2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 4, 000. 00* 4, 000. 00

3 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 1 2, 500. 00 2, 500. 00

4 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 2. 800. 00* 2. 800. 00

5 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 70, 000. 00* 70, 000. 00

6 (S) 128650 PORTABLE CHANGEABLE NMESSAGE SI GN LS LUMP SUM 12, 000. 00* 12, 000. 00

7 150662 REMOVE METAL BEAM GUARD RAI LI NG M 35 21. 00 735. 00

8 150713 REMOVE PAVENENT MARKI NG MR 5 56. 00 280. 00

9 150742 REMOVE ROADSI DE S| GN EA 10 53. 00 530. 00
10 150763 REMOVE SI GN PANEL EA 1 53. 00 53. 00
11 150771 REMOVE ASPHALT CONCRETE DI KE M 780 5. 00 3, 900. 00
12 150823 REMOVE DOWKDRAI N M 61 20. 00 1, 220. 00
13 150857 REMOVE ASPHALT CONCRETE SURFACI NG M2 720 2. 00 1, 440. 00
14 150859 REMOVE ASPHALT CONCRETE OVERSI DE DRAI N EA 1 400. 00 400. 00
15 152320 RESET ROADS| DE SI GN EA 14 140. 00 1, 960. 00
16 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVENENT MR 5, 700 2.00 11, 400. 00
17 153214 REMOVE CONCRETE CURB M 37 9.00 333. 00
18 157560 BRI DGE REMOVAL ( PORTI ON) LS LUMP SUM 18, 000. 00* 18, 000. 00
19 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 4, 000. 00* 4, 000. 00
20 190101 ROADVWAY EXCAVATI ON VB 150 103. 00 15, 450. 00
21 198001 | MPORTED BORROW VB 1, 920 15. 00 28, 800. 00
22 (S) 200001 H GHVWAY PLANTI NG LS LUMP SUM 43, 000. 00* 43, 000. 00
23 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 9, 000. 00* 9, 000. 00
24 (S) 206401 MAI NTAI N EXI STI NG | RRI GATI ON FACI LI TI ES LS LUMP SUM 6, 000. 00* 6, 000. 00
25 (S) 208000 | RRI GATI ON  SYSTEM LS LUMP SUM 54, 900. 00* 54, 900. 00
26 260201 CLASS 2 AGGREGATE BASE VB 4 146. 00 584. 00
27 390095 REPLACE ASPHALT CONCRETE SURFACI NG B 90 205. 00 18, 450. 00
28 390102 ASPHALT CONCRETE ( TYPE A) TONN 1, 340 50. 00 67, 000. 00
29 394044 PLACE ASPHALT CONCRETE DI KE (TYPE C) M 75 31.00 2, 325. 00
30 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 45 36. 00 1, 620. 00
31 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 7.8 2, 200. 00 17, 160. 00
32 566011 ROADSI DE SI GN - ONE POST EA 1 173. 00 173.00
33 566012 ROADSI DE SI GN - TWO POST EA 2 550. 00 1, 100. 00
34 568001 I NSTALL SI GN ( STRAP AND SADDLE BRACKET EA 7 100. 00 700. 00

METHOD)

35 568016 I NSTALL SI GN PANEL ON EXI STI NG FRANE EA 1 53. 00 53. 00

36 690167 450 MM CORRUGATED STEEL Pl PE DOWNDRAI N M 100 167. 00 16, 700. 00

(2.77 MM THI CK)



06- 474104 Bl D245

06- KI N- 198 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
04/ 21/ 04 04/ 22/ 04

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

37 705044 450 MM STEEL FLARED END SECTI ON EA 9 81. 00 729. 00

38 721011 ROCK SLOPE PROTECTI ON VB 52 260. 00 13, 520. 00
(BACKI NG NO. 2, METHOD B)

39 729010 ROCK SLOPE PROTECTI ON FABRI C MR 180 3. 00 540. 00

40 731502 M NOR CONCRETE (M SCELLANEOUS VB 170 550. 00 93, 500. 00
CONSTRUCTI ON)

41 (F) 750001 M SCELLANEOUS | RON AND STEEL KG 972 3.00 2, 916. 00

42 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 31 120. 00 3, 720. 00

43 ( SF) 833020 CHAI N LI NK RAI LI NG M 131 75. 00 9, 825. 00

44 (S) 839551 TERM NAL SECTI ON ( TYPE B) EA 4 130. 00 520. 00

45 (S) 839566 TERM NAL SYSTEM ( TYPE CAT) EA 4 5, 700. 00 22, 800. 00

46 (S) 839567 TERM NAL SYSTEM ( TYPE CAT) BACKUP EA 4 320. 00 1, 280. 00

47 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 130 45. 00 5, 850. 00

48 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 190 1. 00 190. 00
( SPRAYABLE)

49 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 1, 150 1. 00 1, 150. 00

50 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 200 1. 50 300. 00

51 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 200 4.00 800. 00

52 (S) 860251 SI GNAL AND LI GHTI NG ( LOCATI ON 1) LS LUMP SUM 80, 000. 00* 80, 000. 00

53 (S) 860252 SI GNAL AND LI GHTI NG ( LOCATI ON 2) LS LUMP SUM 80, 000. 00* 80, 000. 00

54 999990 MOBI LI ZATI ON LS LUMP SUM 40, 008. 00* 40, 008. 00

TOTAL 778, 214. 00



06- 474104 Bl D245

06- KI N-198 SUMMARY OF REMAI NI NG BI DDERS PAGE 6
04/ 21/ 04 04/ 22/ 04
| TEM SECOND
Bl D AMOUNT

1 4, 000. 00* 4000. 00

2 10, 000. 00* 10000. 00

3 2,500. 00 2500. 00

4 2, 900. 00* 2900. 00

5 40, 000. 00* 40000. 00

6 30, 000. 00* 30000. 00

7 20. 00 700. 00

8 53. 00 265. 00

9 125. 00 1250. 00
10 50. 00 50. 00
11 2.00 1560. 00
12 50. 00 3050. 00
13 25. 00 18000. 00
14 100. 00 100. 00
15 125. 00 1750. 00
16 2.15 12255. 00
17 100. 00 3700. 00
18 100, 000. 00* 100000. 00
19 4, 000. 00* 4000. 00
20 47. 00 7050. 00
21 27.55 52896. 00
22 73, 085. 90* 73085. 90
23 9, 000. 00* 9000. 00
24 3, 000. 00~ 3000. 00
25 35, 000. 00* 35000. 00
26 476. 00 1904. 00
27 287.00 25830. 00
28 70. 00 93800. 00
29 35.50 2662. 50
30 35. 50 1597. 50
31 2,400. 00 18720. 00
32 200. 00 200. 00
33 500. 00 1000. 00
34 125. 00 875. 00
35 75. 00 75. 00
36 151. 00 15100. 00
37 200. 00 1800. 00
38 216. 00 11232. 00
39 2.00 360. 00




06- 474104 Bl D245

06- KI N-198 SUMMARY OF REMAI NI NG BI DDERS PAGE 7
04/ 21/ 04 04/ 22/ 04
| TEM SECOND
Bl D AMOUNT
40 400. 00 68000. 00
41 2.00 1944. 00
42 112. 00 3472. 00
43 100. 00 13100. 00
44 125. 00 500. 00
45 5,470. 00 21880. 00
46 300. 00 1200. 00
47 43. 00 5590. 00
48 1.00 190. 00
49 1.00 1150. 00
50 1.20 240. 00
51 4.00 800. 00
52 80, 000. 00* 80000. 00
53 80, 000. 00* 80000. 00
54 62, 198. 00* 62198. 00

TOT 931, 531. 90



